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PO Box 1041 
423 E. St. Charles St 
San Andreas, CA 95249 

 

REQUEST FOR PROPOSAL (RFP) 
FOR  

FUELS REDUCTION SERVICES 
CONTRACTED TO 

CALAVERAS COUNTY RESOURCE CONSERVATION DISTRICT (CCRCD) TO ACCOMPLISH TASKS OF THE 
NW Calaveras Fuel Reduction Project (SOUTH) 

CAL FIRE Grant 5GA22228 
RELEASE DATE 
 

May 12th, 2026 

PROJECT 
CONTACT 

Name: Dan Leichty, Project Manager 
Email:  proposals@calaverasrcd.org  
Phone:  209-840-1683 

ATTACHMENTS Appendix A – Avoidance/Minimization Measures 
Appendix B – Mitigation Measures 
Appendix C – Mitigation Monitoring and Reporting Plan 
Appendix D – Fire Plan 

PRE-BID TOUR 
 
Time and Date 

 
 

Thursday, May 28th at 
9:00 am 

Only contractors with an LTO A or a Contractors State License Board C61/D49 
License are eligible to bid on projects administered by the Calaveras County 
Resources Conservation District (CCRCD). Do not attend the pre-bid tour if you 
don’t have one of these licenses. When you RSVP for this event, please include 
your LTO A or state contractor C61/D49 license number. 
 
Participation in the pre-bid tour is recommended but not mandatory. However, 
bidders who attend the tour will be awarded points in the scoring process. The 
tour will originate in the parking lot of Taco Bell, Valley Springs Ca.  
  
Please RSVP for the tour by emailing proposals@calaverasrcd.org 
 
 
 
 
 

SUBMITTING 
QUESTIONS 

Questions may be submitted to the Project Manager no later than May 
29th 2026. Answers will be answered and distributed to all bidders by 
email after 3pm on June 1st 2026.  

  

RFP CLOSING DATE 
Proposals must be submitted in electronic PDF format to the following email 
address: proposals@calaverasrcd.org by 3pm June 3rd, 2026 
 

mailto:proposals@calaverasrcd.org
mailto:proposals@calaverasrcd.org
about:blank
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Proposals not submitted in the correct PDF format will not be considered. 

AWARD 
ANNOUNCEMENT 

Project Contractor(s) will be selected no later than June 12th, 2026. All 
bidders will be notified by email of award/no award. 

PROJECT 
COMMENCEMENT 
DATE 

Fall 2026 

PROJECT COMPLETION 
DATE Please include in your proposal timeline. 

ACTIVITIES AND TIMELINE 

Activity Date 

Release of RFP May 12th, 2026 

Pre-Bid Tour May 28th, 2026, 9am 

Deadline for RFP responses June 3rd, at 3pm 

Review Committee evaluates proposals June 3rd- June 5th, 2026 

Contract Award by Committee June 11th, 2026 

Notice of contract award June 12th, 2026 

Contract executed June 25th, 2026 

Project start date Fall 2026 
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PROJECT OVERVIEW 
The NW Calaveras Fuel Reduction Project, funded by CAL FIRE grant 5GA22228, consists of all privately 
owned land within the Wildland Urban Interface (WUI) community of Rancho Calaveras and surrounding 
area. The larger project in its entirety consists of two areas divided into “NORTH” and “SOUTH”; it was 
strategically identified in collaboration with the local CAL FIRE unit for targeted fuels reduction treatments. 
When viewing the entire project area, it is oriented north and west of the Valley Springs subdivision Rancho 
Calaveras, south of California Highway 12 and is situated diagonally SW to NE toward the intersection of 
State Highways 12 and 26. This RFP is for the SOUTH section of the project only. 
 
NW Calaveras (SOUTH) consists of approximately 172.17 acres targeted for mechanical treatment and 
right-of-entry forms have been secured.   
 
PROJECT GOALS AND OBJECTIVES 
The project aims to protect hundreds of homes, wildlife, property, infrastructure, livestock, and habitat 
from catastrophic wildfire in the Valley Springs and Rancho Calaveras communities.  
 
Primary objectives of the project are to treat areas of heavy vegetative fuels and dense woodlands with 
tight or overlapping canopy closure. Treatments will meet these objectives by mechanically reducing dense 
vegetative fuel loads, variably increasing tree canopy spacing, and removing dead, dying, and diseased 
trees which present a hazard to infrastructure.  
 
The project area for this phase was designed to achieve as contiguous of a landscape as landowner 
participation allows for. No treatment shall occur within 100’ of dwellings or as defined by PRC § 4291. 
Treatment methods will consist of the following: 
1) Mechanical thinning (mastication) 
 
  

https://www.google.com/search?client=safari&rls=en&q=Public+Resources+Code+%28PRC%29+%C2%A7+4291&ie=UTF-8&oe=UTF-8&mstk=AUtExfCBJ9txxWCmmuH5swuGtjryc5ndhytnUC9hDH7PoX0IGaoN_2ZEKXE_Zg95rWFe9JaOrDxozYbwiCk59kIGMzuNspEzoX2FzkpO9Ns59sjDrheMOcYycvwJmfUHAj2KeqAoHCoohIYy1TAMksOW5xp8RwT7cHF9vgwkfupVfDKoxxY&csui=3&ved=2ahUKEwip44bX-fyQAxV3ADQIHWQgHgAQgK4QegQIARAD
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SCHEDULE OF ITEMS 

Map Unit ID  Acreage  Treatment Type  
M9  15.39  MECHANICAL  
M5  30.99  MECHANICAL  
M37  6.75  MECHANICAL  
M35  2.67  MECHANICAL  
M3  67.84  MECHANICAL  
M20  9.00  MECHANICAL  
M17  2.76  MECHANICAL  
M16  1.26  MECHANICAL  
M12  12.32  MECHANICAL  
M11  23.19  MECHANICAL  

  172.17 Ac Total  
  
ACCESS 
In general, the project area is accessible by both public and private roads. Additional access points or 
staging areas will be the responsibility of the contractor to identify in coordination with CCRCD and 
property owners. Access to treatment units is restricted to parcels with granted ROE permits.  
 
NOTE: There are parcels within the project that do not have treatment units but have granted ROE to 
support implementation efforts. Refer to the Access map on page 5. 

VIRTUAL BOUNDARIES 
Georeferenced Maps: Contractor must obtain and use a GIS program capable of utilizing georeferenced maps for 
the purpose of following virtual boundaries. Georeferenced maps will be provided to the contractor by CCRCD 
prior to implementation. Where necessary and/or at the discretion of CCRCD, boundaries and exclusion areas 
may also be flagged and must be followed. The contractor should expect to utilize both methods and coordinate 
with the CCRCD Project Manager as appropriate. 
 
The CCRCD recommends utilizing Avenza for virtual boundaries which can be obtained from the following 
website: 
https://store.avenza.com/?srsltid=AfmBOoqsTZlsea_w0z2LF1YvaPhcktpOs2I-4qCjpgUQYFURl4amv_ax 

FLAGGING SCHEME 
- Solid Blue: Class I and Class II water courses  
- Blue/White Striped flag: Class III water courses  
- Pink Glow: Unit Boundary 
- Red: Monument and/or Property Boundary 
- Black/Yellow Striped: Hazard Avoidance 
- Orange/White Striped Special Treatment Zone (printed “STZ”): archaeological resource avoidanc

https://store.avenza.com/?srsltid=AfmBOoqsTZlsea_w0z2LF1YvaPhcktpOs2I-4qCjpgUQYFURl4amv_ax
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MAPS 
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TREATMENT SPECIFICATIONS 
Vegetation Treatment Specifications1,3 

1. Tree Removal 
(Mechanical) 

⋅ Masticate trees up to 10” DBH to a target spacing of 35’ to 35’ between trees or 
bushes. 

⋅ Oaks with multiple stems connected to the same root collar shall be considered one 
tree (i.e., do not cut individual stems on trees that are otherwise being retained). 
Either totally remove the oak cluster or retain the whole oak cluster. 

⋅ To achieve adequate canopy spacing, there may be instances where the Project 
Forester/Manager will approve removal of trees to a wider spacing than stated 
above.    

2. Tree Removal 
(Hand crew) 

⋅ Upon approval by Project RPF or Project Manager, cut and buck, lop and scatter, or 
cut and chip trees up to 10” DBH to a variable spacing of 25’ to 35’ between trees 
or bushes. 

⋅ Oaks with multiple stems connected to the same root collar shall be considered one 
tree (i.e., do not cut individual stems on trees that are otherwise being retained). 

⋅ To achieve adequate canopy spacing, there may be instances where the Project 
RPF/Manager will approve removal of trees to a wider spacing than that as stated 
above.    

3. Ladder Fuels ⋅ Prune lateral branches of retention trees to a height of 10’ aboveground.  

⋅ Chip and/or masticate all pruned limbs or branches. 

⋅ Pruning should be done in a manner consistent with ANSI A300 pruning standards.  

4. Brush Removal 
(Mechanical) 

⋅ In areas with overstory tree spacing of up to 60’, masticate vegetation 12” in height 
or greater. 

⋅ Where overstory tree spacing is greater than 60’ or no tree canopy exists, masticate 
to a 30’ spacing while retaining variable sized patches of shrubs (100-200ft2) 

⋅ Do not treat within 100’ of a dwelling structure2. 

5. Brush Removal 
(Hand crew) 

⋅ In areas with overstory tree spacing of up to 60’: upon approval by the Project RPF 
or Project Manager, cut and either lop/scatter or chip all vegetation 12” in height or 
greater. 

⋅ Where overstory tree spacing is greater than 60’, or no tree canopy exists: upon 
approval by the Project RPF or Project Manager, cut and either lop/scatter or chip 
to a 30-foot spacing with variable sized patches of shrubs (100-200ft2). 

⋅ Do not treat within 100’ of a dwelling structure2. 

6. Dead Woody 
Material 
(Mechanical and 
Hand Crew) 

⋅ Treat all dead woody debris 1”-16” in diameter. 

⋅ The preference is to treat by dead woody material by mastication to the greatest 
extent possible. Otherwise, dead woody material should be chipped by hand crews 
if possible; larger downed logs should be bucked. 
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7. Dead Hazard 
Tree Removal 

⋅ Dead hazard trees are those which have the potential to impact a structure or road, 
and which are outside of the 100’ defensible space zone around dwellings. 

⋅ Dead hazard trees shall be directionally felled away from watercourses, fences, 
buildings, power lines, gates, and other infrastructure. Felled dead hazard trees up 
to 12” diameter at breast height (DBH) shall be masticated, or chipped (if 
applicable). Felled hazard trees greater than 12” DBH shall be cut and bucked to lay 
flat on the ground and away from the bole of retention trees. 

⋅ Do not cut dead hazard trees within 100’ of a dwelling structure2. 

⋅ Dead hazard trees may be designated by the Project RPF/Manager on-site. 

⋅ Masticate/remove according to the Dead Woody Material specification (5). 

8. Material/Slash 
Depth 

⋅ All masticated or lopped and scattered material shall, on average, have a depth no 
greater than 6” 

⋅ No area shall have a material or slash depth of greater than 12”. 

9. Snag Retention ⋅ Retain 4 of the largest snags per acre across treatment areas (where possible). Do 
not retain hazard trees.  

10. Species 
Retention 

⋅ To conserve biodiversity and protect culturally significant plant species, do not treat 
California buckeye (Aesculus californica), chaparral currant (Ribes malvaceum), or 
other herbaceous vegetation including herbs, annual grasses, and forbs. 

⋅ Do not cut any vegetation which has been mapped and/or flagged for avoidance; at 
the discretion of the Project RPF/Manager, additional species may be specified for 
avoidance on-site. 

⋅ Do not masticate or remove the following species (Refer to AMMs BIO-2, BIO-3): 
Elderberry (Sambucus spp.), Ione manzanita (Arctostaphylos myrtifolia), Ione 
buckwheat (Eriogonum apricum). 

1Adhere to all Avoidance and Minimization Measures (AMMs) and Mitigation Measures during implementation. 
2Exceptions may be made on a case-by-case basis as determined by CCRCD. 
3Treatments shall not include herbicide use. 
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LIMITATIONS AND AVOIDANCE AREAS 
The project was scoped and analyzed for impacts to the environment in accordance with the California 
Environmental Quality Act (CEQA). The full CEQA Initial Study-Mitigated Negative Declaration may be found 
at the following link: https://www.calaverasrcd.org/ceqa-revised-initial-study-mitigated-negative-
declaration-nw-calaveras-fuel-reduction-project 
 

Avoidance/Minimization Measures and Mitigation Measures 
**Refer to the Appendices for the full list of AMMS, Mitigation Measures, and the Mitigation Monitoring 

and Reporting Plan (MMRP)** 
 
To prevent or reduce impacts on the environment in accordance with CEQA, the project requires the 
contractor to follow Avoidance and Minimization Measures (AMMs) and Mitigation Measures throughout 
the course of implementation.  
 
NOTE: AMMs and Mitigation Measures include language discussing requirements for “qualified individuals” 
or “Project RPF” to conduct pre-treatment surveys. Pre-treatment surveys are the responsibility of the 
CCRCD - bidders should not figure these activities into the cost of their proposals. Bidders should, however, 
expect some level of coordination prior to and during implementation to ensure these AMMs and 
Mitigation Measures are followed.  
 

Flagging of Avoidance Areas 
• Botanical Resources: will be flagged for avoidance whenever practicable; contractor must adhere to 

AMMs and Mitigation Measures, even if retention species are not flagged. 
• Biological Resources: will be flagged for avoidance whenever practicable; contractor must adhere to 

AMMs and Mitigation Measures, even if sensitive species habitat or sensitive areas are not flagged. 
• Cultural and Archaeological Resources: will be flagged for avoidance whenever practicable. CCRCD 

will furnish monitors as appropriate during implementation to ensure protection of recorded sites 
and for contractor safety (e.g., mine shafts). 

• Riparian areas, Stream Courses and Water Bodies: buffers will be flagged for avoidance whenever 
practicable; contractor must adhere to AMMs and Mitigation Measures, even if buffers are not 
flagged.  

• Human Habitation/Infrastructure: will be flagged as needed. 
 

Threatened and Endangered Species (“Special Status Species”) 
The following species have the potential to occur, or are known to occur, within the project area. Any 
encounters with these species must promptly be reported to CCRCD. 
 
Ione Manzanita (Arctostaphylos myrtifolia) 
Avoidance/Minimization Measures: BIO-3, BIO-4, HAZ-1, HAZ-2, EDU-1 
 
Ione Buckwheat (Eriogonum apricum) 
Avoidance/Minimization Measures: BIO-3, BIO-4, HAZ-1, HAZ-2, EDU-1 
 
Nongame Nesting Birds 
Avoidance/Minimization Measures: BIO-1, HAZ-2, EDU-1. 
Mitigation: Mitigation Measure #5 

https://www.calaverasrcd.org/ceqa-revised-initial-study-mitigated-negative-declaration-nw-calaveras-fuel-reduction-project
https://www.calaverasrcd.org/ceqa-revised-initial-study-mitigated-negative-declaration-nw-calaveras-fuel-reduction-project
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Bald Eagle (Haliaeetus leucocephalus) 
Avoidance/Minimization Measures: BIO-1, HYD-1, HAZ-2, EDU-1. 
 
Tricolored Blackbird (Agelaius tricolor) 
Avoidance/Minimization Measures: BIO-1, HYD-1, HAZ-2, EDU-1. 
Mitigation: Mitigation Measure #5 
 
California Tiger Salamander (CTS, Ambystoma californiense pop. 1) 
Avoidance/Minimization Measures: BIO-5, HYD-1, HAZ-1, HAZ-2, EDU-1. 
Mitigation: Mitigation Measure #3 
 
Crotch’s Bumble Bee (Bombus crotchii) 
Avoidance/Minimization Measures: BIO-2, BIO-3, BIO-4, EDU-1 
Mitigation: Mitigation Measure #1 
 
Vernal Pool Fairy Shrimp (Branchinecta lynchi) 
Avoidance/Minimization Measures: HYD-1, HAZ-1, EDU-1 
 
Swainson’s Hawk (Buteo swainsoni) 
Avoidance/Minimization Measures: BIO-1, HYD-1, EDU-1 
 
Valley Elderberry Longhorn Beetle, VELB (Desmocerus californicus dimorphus) 
Avoidance/Minimization Measures: BIO-2, BIO-4, EDU-1 
 
Western Pond Turtle (Actinemys marmorata) 
Avoidance/Minimization Measures: BIO-5, HYD-1, HAZ-1, EDU-1 
Mitigation: Mitigation Measure #2 
 
Coastal Rainbow Trout/Steelhead – Central Valley DPS (Oncorhynchus mykiss irideus) 
Avoidance/Minimization Measures: HYD-1 
 
Foothill Yellow-legged Frog – South Sierra DPS (Rana boylii) 
Avoidance/Minimization Measures: BIO-5, HYD-1, HAZ-1, EDU-1 
 
California Red-legged Frog, CRLF (Rana draytonii) 
Avoidance/Minimization Measures: BIO-5, HYD-1, HAZ-1, EDU-1 
Mitigation: Mitigation Measure #4 
 
Western Spadefoot (Spea hammondii) 
Avoidance/Minimization Measures: BIO-5, HYD-1, HAZ-1, EDU-1 
 
NESTING SEASONS 
Nongame nesting birds, including raptors (unless specified): February 1 through August 31  
Bald Eagle: January 1 through August 31 
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SLOPE LIMITATIONS 
Tracked equipment will be the preferred type utilized for mechanical operations. 
Vegetation removal and heavy equipment use shall not occur on unstable areas or excessively rocky areas.  
Heavy equipment operations shall be limited to the following slopes: 
 

Equipment Type  Maximum Percent Slope1 

Wheeled front end loaders or masticators  25% 
Tracked Chippers  40% 
Tracked Masticators 55% 
Walking Excavators equipped with masticators  65% 
1For equipment operations in slopes >50%, equipment operators may only treat if they can exit the 
slope from the same direction they entered, and under their own mechanical power; this excludes 
areas with an erosion hazard rating of high, extreme, or in problem areas. 

 
Heavy equipment operations shall not occur during saturated soil conditions when compaction or rutting is 
likely, and traction is compromised. Any ruts deeper than 6 inches deep running downslope will not be 
allowed to remain. 
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Watercourse and Lake Classifications, Characteristics, and Buffers 

Watercourse 
Classification 

Class I1 
 Class II2 Class III Class IV 

Water Class 
Characteristics 
or 
Key Indicator 
Beneficial Use 

1) Domestic supplies, 
including springs, on site 
and/or within 100 feet 
downstream of the operations 
area and/or   
 
2) Fish always or seasonally 
present onsite, includes 
habitat to sustain fish 
migration and spawning.  

1) Fish always or 
seasonally present 
offsite within 1000 
feet downstream 
and/or  
  
2) Aquatic habitat for 
non-fish aquatic 
species.   
 
3) Excludes Class III 
waters that are 
tributary to Class I 
waters.  

No aquatic life present, 
watercourse showing 
evidence of being 
capable of sediment 
transport to Class I and 
II waters under normal 
high water flow 
conditions after 
completion of 
operations.  

Man-made 
watercourses, usually 
downstream, 
established domestic, 
agricultural, 
hydroelectric supply 
or other beneficial 
use.  

Slope Class Watercourse Buffer (ft)3,4 

<35% n/a 50 25 

Determined by 
consultation with 
facility 
owner/manager. 

35-55% n/a 75 50 

Determined by 
consultation with 
facility 
owner/manager. 

>55% n/a 100 50 

Determined by 
consultation with 
facility 
owner/manager. 

1None present within the Project area but included for reference. 
2For the purposes of the Project, vernal pools and other wet areas (e.g., bogs, seeps) will be afforded Class II protection during wet 
season. When dry, buffers will not apply. 

3Applied to both sides of the watercourse, measured perpendicularly from the top of the bank. 
4For all watercourse buffers, equipment is allowed to travel through the buffer at locations of existing and functional watercourse 
crossings. 
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Permitted Activities 

Treatment Type 
Class I 

Watercourse 
Class II Watercourse Class III Watercourse 

Class IV 
Watercourse 

Mechanical 
Thinning 

n/a No operations. 

1) When water is present, 
equipment operations permitted 
in areas where side slopes are 
<35%. 
 
2) Equipment tracks shall not 
enter buffer; masticators with 
boom mount attachments may 
reach into buffer to treat, as long 
as tracks remain outside of 
buffer.  
 
3) Equipment is not permitted to 
cross the watercourse unless 
approved, in writing by the 
Project RPF or designee. 
4) Woody debris or sediment 
shall not be deposited into 
existing channels. Debris greater 
than small incidental amounts 
will be removed from channels.  
Additional AMMs or mitigations 
may apply. 

Determined by 
consultation with 
facility 
owner/manager. 
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ADDITIONAL PROVISIONS, RESTRICTIONS, and CONSIDERATIONS 

 
-  All traffic control and signs will be the responsibility of the Contractor and shall conform to 

Calaveras County requirements. Encroachment permits must be obtained by and paid for by the 
contractor in accordance with law. 
 

- All debris on public roads or any private driveway directly resulting from project activities must be 
remedied by the contractor. All paved roads, which include public roads and private driveways, 
must be swept or blown at the end of each workday whenever applicable. 
 

- Landscape vegetation and buffer areas between private properties may be retained, depending on 
landowner preferences and circumstance. Such retention designation will be noted with the use of 
flagging and in coordination with the CCRCD Project Manager. 
 

- Avoid disturbing any refuse or debris that may be piled by landowners. 
 

- Hazards within the project area include, but are not limited to, barbed wire fences, wildlife, 
livestock, dogs, poison oak, utility infrastructure, mineshafts and vehicles. 

 
- All cut and masticated vegetation will be kept within the unit boundaries. Any cut vegetation falling 

into ditches, roads, road banks, trails, or adjacent properties should immediately be removed by 
contractor. 
 

- Equipment will be cleaned before entering the Project area to prevent the spread of noxious weeds 
and pathogens. Equipment should be free of leaks, in good operating condition, and have spark 
arrestors or turbochargers to prevent fires. 
 

- No direct mobilization, demobilization, or transportation costs will be covered. 
 

- Grass and other low annuals will not be treated. 
 

- Punji Sticks: Cut vegetation as flush as possible to the ground and with the least angle as possible. 
Spike like cuttings are hazards to people and wildlife especially when they dry and harden. 

 
- In or near residential areas 7:00 AM shall be work start time. In rural areas, 6:00 AM may be work 

start time with the permission of the property owners.   
 

- All damage to public or private property or facilities or roads caused by the contractor will be 
repaired by the contractor at their own expense. Fences damaged or dropped by the contractor 
must be returned/repaired to their original condition. 
 

- Payments will be made on actual acres treated. Invoices can be submitted as needed but no more 
frequently than every 2 weeks. 
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GRANT BACKGROUND & RESPONSIBILITIES 

GRANTOR: The Calaveras County Resource Conservation District (CCRCD) is a grantee of CAL FIRE for grant 
agreement 5GA22228. The project is funded by CAL FIRE Grant Award 5GA22228. Grantor may conduct 
inspections of the project area periodically upon invoice submittals. Invoice submission and payments due 
to the contractor are dependent upon Grantor guidelines and procedures. Lag time between invoice 
submittal and payment is dependent upon grantor and funding availability. 

 
NOTE: Pre-treatment acreages are estimated based on GIS. Final determination of treated acres will be 
made by Grantor and/or CCRCD based on actual on-the-ground measurement during certification 
inspections by CAL FIRE. Contractor is encouraged to conduct the inspections with CAL FIRE and/or 
CCRCD. Payments to contractor will only be made on actual acres treated. Invoices can be submitted as 
needed, but no more frequently than every two weeks. Contractor’s invoices will be paid upon the 
CCRCD’s receipt of the funds from Grantor. CCRCD will not be responsible for delays in receiving funds 
from Grantor. 

 
GRANT POOL: CAL FIRE 2022-2023 Wildfire Prevention Grant Program 

 
ROLE OF GRANTEE: The CCRCD submitted this grant to CAL FIRE and was awarded this grant. As the 
grantee, CCRCD is responsible for financial management and reporting requirements as specified in the 
executed contract with the grantor. CCRCD is the only entity authorized to enter into or terminate this 
contract, modify any term or condition of this contract, waive any requirement of this contract, or 
accept nonconforming work. CCRCD has assigned Dan Liechty as Project Manager and additional 
staff/contractors for on-site technical monitoring of the Contractor's performance and deliverables. 
CCRCD will execute the contract with the selected contractor. CCRCD will submit contractor invoices to 
CAL FIRE for payment and in turn process payment to the contractor. 

 
PROJECT MANAGER. The Project Manager is an employee of CCRCD and will serve as the lead contact 
for the Project, including relations with the contractor. The Project Manager for this project is Dan 
Liechty. The selected contractor may also interact with the Registered Professional Forester (RPF), 
landowners, and additional CCRCD staff. The forester for this Project is CAL FIRE TCU Forester Roger 
Peterson. 
 
BID EVALUATION CRITERIA & SCORING 

In submitting a bid, the contractor agrees to furnish all labor, material and equipment to complete the 
above-described project in a good and workmanlike manner as provided in the contract documents 
provided by the CCRCD. The awarded contractor’s proposal will become part of the contract and the terms 
and conditions contained in the contract documents will govern performance and payments. 
 
The contract award will be issued to the Contractor based on best value, not necessarily based on strictly 
the lowest bid.  
 
The proposer is cautioned that it is the proposer’s sole responsibility to submit information related to the 
evaluation categories and the CCRCD is under no obligation to solicit such information if it is not included 
with the proposal. Failure of the individual or firm to submit such information may have an adverse impact 
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on the evaluation of the proposal. A Selection Committee shall be responsible for performing the 
evaluations of each proposal based on the following criteria: 
 

1 Completeness of Proposal Pass/Fail 
2 Required Insurance/Licenses Pass/Fail 
3 Qualifications, Experience, & Workability 30 points 
4 Approach/Strategy 30 points 
5 Cost 30 points 
6 Attendance to pre-bid tour 5 points 
7 Local Benefit 5 points 

 Total 100 points 
 

Pass/Fail Line Items:  Items in rows 1 - 2 above must receive a “pass” score to be considered for 
contract award. 
 
Completeness of Proposal:Bid must adequately describe all items listed in rows 3-7 above.  
 
Insurance Requirements: 

1. Workers Compensation Coverage – Worker’s Compensation Insurance and 
Employer’s Liability Insurance for employees in accordance with the laws of the 
State of California (including requiring any authorized subcontractor to obtain such 
insurance for its employees). 

2. General Liability Coverage – Commercial general liability insurance with a 
minimum liability limit not less than $2,000,000 for personal injury and property 
damages per occurrence) 

3. Automobile Liability Insurance – with a minimum limit of liability per occurrence of $1,000,000 
for bodily injury and $100,000 for property damage. This insurance shall cover all vehicles 
including hired cars, owned and non-owned vehicles. 

4. Contractors are encouraged to purchase ‘Broad Form B’ insurance. 
 

Selected Contractor shall add CCRCD to said insurance policies named as “additionally insured” and 
provide CCRCD with proof of insurance certificates for all insurance policies prior to implementation 
of the contract and throughout the full duration of the Agreement. 

 
Qualifications, Experience, & Workability: 
Please Provide: 

• Contractor name 
• Name, title, and experience of the Contractor’s representative who will be on-

site managing the project daily. 
• Proof of current California Contractor License (CA C61/D49) and/or Licensed Timber 

Operator (LTO-A) . 
• Insurance Certificates: See above. 
• A short description of each piece of machinery including fire suppression 

equipment to be dedicated to the project (don’t describe machinery that won’t 
be dedicated to the project). 

• The names, titles, and years of experience of each equipment operator and crew foreman. 
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• Provide a minimum of three references with at least one being within the last 18 months. 

 
Approach/Strategy: 

• Describe the strategy and sequence of operations for the treatment units. 
• Treatment on steep slopes (based on the project’s slope restrictions) will depend on 

the contractor’s ability to treat and maintain safety standards. How these steep 
slopes are to be treated needs to be addressed in the bid. 

• Discussion on the use of equipment and operator expertise in all areas of fuels 
reduction (i.e.: hand crew personnel, masticating, chipping, and erosion control). 

• Discussion on how interactions with landowners will be handled, including 
potential conflict. 

• Finally, describe most recent projects that included hand thinning, mastication, and 
chipping of trees and brush. Include the execution date of each contract, the date of 
completion, and the acreage treated. 

 
Fire Plan: Describe the ability to meet the provided CCRCD Fire Plan requirements (see Appendix D). 
Work may be authorized to occur during CalFire fire season. Strict adherence to CCRCD Fire Plan is 
mandatory.  

 
Cost: Bidder must provide cost per acre for all acres in the NW Calaveras (North) Project. Costs are to 
include services for both machine mastication and handwork. Partial bids will not be accepted. Bids 
must outline the cost of services for both mechanical and hand treatments. Please list the costs of 
machine mastication separately from handwork. Machine mastication cost and handwork cost, this is 
required. 

 
Local Benefit: In the interest of local business, 5 points will be given to contractors based in 
Calaveras, Tuolumne, Alpine, Amador, and Mariposa Counties. 
 

AWARD PROCESS 
 
Proposers will receive emailed Award/Non-Award notification(s) which will include the name of the 
proposer to be awarded this contract. 
 

OTHER REQUIREMENTS 
 
Public Records Access: Proposers should be aware that submitted proposals are subject to the 
California Public Records Act and may be disclosed to members of the public upon request. It is the 
responsibility of the proposers to clearly identify information in their proposals that they consider 
to be confidential under the California Public Records Act. To the extent that the CCRCD agrees 
with that designation, such information will be held in confidence whenever possible. All other 
information will be considered public. 
 
Non-Discrimination The Contractor selected through this RFP shall provide services without 
discrimination based on race, creed, color, ethnic or linguistic identification, gender or sexual 
preference, disability or handicap or any other basis prohibited by law. 
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All information regarding the proposals will be held as confidential until such time as the Review 
Committee has completed its evaluation and, or if, contract negotiations are completed.  
 
 

PROTEST/APPEAL PROCESS 
 
The following procedure is provided in the event a proposer wishes to protest the CCRCD evaluation 
and selection process or appeal the recommendation to award a contract for this contract award 
once the Notices of Award/No-Award have been issued. 

 
● Any protest must be submitted in writing 

to: CCRCD 
Attention: Project Manager 
PO Box 1041 
San Andreas, CA, CA 95249 

● The protest must be submitted or postmarked before 6:00 p.m. on the 10th calendar 
day following the date of the Notice of Award. 

● The protest must contain a complete statement of the basis for the protest. The protest 
must include the name, address, telephone number and e-mail address of the person 
representing the protesting party. 

● The procedure and time limits are mandatory and are the proposer’s sole and exclusive 
remedy in the event of a bid protest. 

 
Proposer’s failure to comply with these procedures shall constitute a waiver of any right to 
further pursue the protest, including filing a claim or legal proceedings. 
 
Informal Response: Within ten (10) calendar days of receiving a timely written protect/appeal, 
the CCRCD will contact the protesting party and provide an opportunity to settle the 
protest/appeal by mutual agreement. 
 
Formal Response: Within ten (10) calendar days following contact with the protesting party for 
informal resolution, the CCRCD will provide a written response to the protesting party. This 
written response shall be considered as the final decision of the CCRCD. 
 

# # # 
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