

## Amendment-Request for Proposal

For the following Projects:

Hunter Connectivity Project (PG&E 2026)

San Andreas East Fuel Break

NW Calaveras Fuel Reduction- South Mastication

NW Calaveras Fuel Reduction- Handwork

June 2<sup>nd</sup>, 2026

The CCRCD Board of Directors is moving their monthly meeting for the month of June to June 18<sup>th</sup>, 2026. Contract selections cannot be approved until this time, meaning the Notice of Contract Award will not be until June 19<sup>th</sup>, 2026.

The new deadlines are below.

The highlighted dates are the ones changed from the original RFPs.

| Activity                    | Date                         |
|-----------------------------|------------------------------|
| Contract Award by Committee | June 18 <sup>th</sup> , 2026 |
| Notice of Contract Award    | June 19 <sup>th</sup> , 2026 |
| Contract Executed           | June 27 <sup>th</sup> , 2026 |

We apologize for any inconvenience this may pose. Please reach out to Kaylee Tanner Dillashaw ([kdillashaw@calaverasrcd.org](mailto:kdillashaw@calaverasrcd.org)) or Erin Livernois ([elivernois@calaverasrcd.org](mailto:elivernois@calaverasrcd.org)) with any questions.