

Amendment-Request for Proposal
For: Hunter Connectivity Project (PG&E 2026)

April 30th, 2026

The CCRCD Board of Directors is moving up their monthly meeting for the month of May due to scheduling conflicts. As a result, CCRCD staff has decided to extend the deadlines set forth in the original RFP for the Hunter Connectivity Project and the contractor will be approved at the June board meeting instead.

The new deadlines are below.

The highlighted dates are the ones changed from the original RFP.

Activity	Date
Release of RFP	April 16 th , 2026
Pre-Bid Tour	NOT REQUIRED Contact Erin to schedule tour, must take place before April 23 rd Elivernois@calaverasrcd.org
Deadline for RFP responses	5pm, May 11th, 2026
Review Committee evaluates proposals	May 18th – May 22nd 2026
Contract Award by Committee	June 11th, 2026
Notice of contract award	June 12th, 2026
Contract executed	June 19th, 2026
Project start date	As soon as possible after contract execution

Please reach out to Kaylee Tanner Dillashaw (kdillashaw@calaverasrcd.org) or Erin Livernois (elivernois@calaverasrcd.org) with any questions.